

H & R DESIGN, INC.

FACILITIES PLANNERS

DESIGN
INTERIORS
PLANNING

50 Osborne St.
Danbury, CT 06810
phone: 203.790.9750
fax: 203.790.6953
e-mail Joe@hrdesigninc.com

Date: July 18, 2024

Attn: Andy Daquesian
Sr. Project Manager
Nuvance Health

From: Joseph R. Cugno, H & R Design, Inc.

Re: Nuvance Health - Norwalk Hospital – IR Procedure Room - 34 Maple Street Norwalk CT
– Addendum 1

The following is a summary of the Addendum 1 modifications to the construction drawings for the Nuvance Health Norwalk Hospital IR Procedure Room project as well as responses to all bidding RFI's:

A001 – Drawing list has been updated

A003 - Page was added for Construction / Life Safety Guidelines.

D101 - Reflected ceiling note was added for Unistrut and channels to remain

A101- Added doghouse location in Procedure Room
Added shelving in Equipment Room.
Wall types on plan updated

A102 - Finish Schedule and plan updated.
Furniture and Equipment plan updated for GE cabinet and relocation of Med. Cabinet.

A103- Page was added for part plans of Office / Dirty closet

A104- Page was added for part plans of Office / Dirty closet Finish Schedule.

A301 – Section updated for saving Unistrut and channels.

A302 – Section updated for saving Unistrut and channels.

A401- Door Schedule, Wall types and Doghouse detail updated

A402-Page added showing shop drawings for doghouse

A501- Section details added for millwork

M100- Drawing Index updated

M101- Page added for Mechanical part plans.

M200- Schedule updated

E001 – Legend and Index updated.

E100 – Demo. Legend updated.

E202 – Page added for Electrical part plans.

E300- Panels schedule updated

E301- Electrical detail added

FP101- Page added for part plans

S101- Detail flag for table plate added

S201-Detail added for floor plate.

Regards,

Joseph Cugno

H & R Design, Inc.