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EXISTING SEWER LINE
TO BE REMOVED

EXISTING SEWER LINE
TO BE REMOVED

EXISTING CURB AND
ENTRANCE TO BE
REMOVED

TO BE REMOVED

TO REMAIN

TO REMAIN

EXISTING WATER LINE
TO BE REMOVED

EXISTING PARKING
AND PAVEMENT AREA
TO BE REMOVED

EXISTING CURB
TO BE REMOVED

EXISTING STRIPING
TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE VACATED

TO BE REMOVED

TO BE VACATED

TO BE REMOVED

TO BE REMOVED

EXISTING CURB
TO BE REMOVED

EXISTING CURB
TO BE REMOVED

EXISTING STORM INLET
TO BE REMOVED

EXISTING PIPE
TO BE REMOVED

EXISTING PIPE
TO BE REMOVED

EXISTING SEWER LINE
TO BE REMOVED

EXISTING CURB,
SIDEWALK AND

ENTRANCE TO BE
REMOVED

EXISTING STRIPING
TO BE REMOVED

18 EXISTING 48" PIPE
TO BE DEMOLISHED/REMOVED

TO BE REMOVED

TO BE REMOVED

EXISTING FENCE
TO BE REMOVED

EXISTING ISLAND AND
CURB TO BE REMOVED

EXISTING STRIPING
TO BE REMOVED

EXISTING CURB TO BE
REMOVED

EXISTING CURB
AND ISLAND

TO BE REMOVED

EXISTING LIGHT POLE
TO BE RELOCATED

LIMITS OF CURB
REMOVAL

LIMITS OF CURB
REMOVAL

LIMITS OF CURB
REMOVAL

LIMITS OF CURB
REMOVAL

LIMITS OF CURB
REMOVAL

TO BE REMOVED

EXISTING SEWER LINE
TO BE REMOVED

SE INV TO BE PLUGGED & GROUTED

EXISTING STORM INLET
TO BE REMOVED

EXISTING STORM INLET
TO BE REMOVED

EXISTING STORM INLET
TO BE REMOVED

EXISTING STORM INLET
TO BE REMOVED

EXISTING STORM INLET
TO BE REMOVED

EXISTING STORM INLET
TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

EXISTING STORM INLET
TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

EXISTING CURB
TO BE REMOVED

EXISTING SIDEWALK
TO BE REMOVED

EXISTING STRIPING
TO BE REMOVED

EXISTING STRIPING
TO BE REMOVED

TO REMAIN

TO REMAIN

TO REMAIN

EXIST. STM
TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO REMAIN

CONTRACTOR TO REFERENCE GEOTECHNICAL REPORT FOR
BACKFILL OF POND AND SITE PREPARATION (CONTRACTOR /
RTG TO COORDINATE W/ PSI FOR CONSTRUCTION INSPECTION
AND CERTIFIED REPORT OF BACKFILL COMPLETION.)

CONTRACTOR TO LOCATE AND REROUTE
UNDERGROUND TELEPHONE SERVICE

EXIST. STM INLET
STRUCTURE

TO BE REMOVED

EXIST. STM INLET
STRUCTURE

TO BE REMOVED

EXIST. CONCRETE
TO BE REMOVED

EXIST. STM M.E.S.
TO BE REMOVEDCUT & REMOVE 18 LF

OF EXIST. 36" STM PIPE

541 LF
EXIST. FENCE
TO BE REMOVED

EXISTING STOP SIGN
TO BE REMOVED

LIMITS OF CURB
REMOVAL

LIMITS OF CURB
REMOVAL

TO REMAIN

EXISTING GUARD RAIL
TO BE REMOVED

EXISTING TIMBER
RAILROAD TIES
TO BE REMOVED

EXISTING CURB TO BE
REMOVED

±18 LF OF EXIST. 10" & 12" FM
TO BE CUT & REMOVED AS NEEDED,

ENDS TO BE CAPPED
(CONTRACTOR TO CONFIRM W/ CITY

THAT 12" IS OUT OF SERVICE)

TO REMAIN

(3) EXISTING ADA SIGNS
TO BE REMOVED

EXISTING SIDEWALK
AND CURB TO BE
SAWCUT AT NEAREST
JOINT AND REMOVED

EXISTING LIGHT POLE
TO REMAIN

EXISTING LIGHT POLE
TO REMAIN

EXISTING STRIPPING
TO BE REPAINTED

EXISTING
MONUMENT SIGN
TO BE REMOVED
FOOTING / STEEL
TUBE TO REMAIN
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1502 W. FLETCHER AVE, SUITE 101
TAMPA, FLORIDA 33612

Phone: (813) 379-4100
Fax: (813) 379-4040

www.ThomasEngineeringGroup.com

CRAIG T� BOISSEAU� 3�E�

FLORIDA LICENSE No. 67551
FLORIDA BUSINESS CERT. OF AUTH. No. 27528

October 19, 2023

DEMOLITION PLAN

DEMOLITION NOTES:

1. THOMAS ENGINEERING GROUP, LLC IS NOT RESPONSIBLE FOR JOB SITE SAFETY OR
SUPERVISION. CONTRACTOR IS TO PROCEED WITH THE DEMOLITION  IN A SYSTEMATIC
AND SAFE MANNER, FOLLOWING ALL THE OSHA  REQUIREMENTS, TO ENSURE PUBLIC AND
CONTRACTOR SAFETY.

2. ALL DEMOLITION ACTIVITIES ARE TO BE PERFORMED IN ACCORDANCE WITH  THESE PLANS
AND SPECIFICATIONS AS WELL AS ALL FEDERAL, STATE AND  LOCAL REGULATIONS.  ANY
DISCREPANCIES OR DEVIATIONS SHALL BE IDENTIFIED  BY THE CONTRACTOR TO THOMAS
ENGINEERING GROUP, LLC IN WRITING FOR  RESOLUTION PRIOR TO INITIATION OF SITE
ACTIVITY.

3. PRIOR TO STARTING ANY DEMOLITION CONTRACTOR IS RESPONSIBLE FOR/TO:
A.  THE CONTRACTOR SHALL OBTAIN A SUNSHINE STATE ONE CALL LOCATION 
CERTIFICATION PRIOR TO ANY EXCAVATION OR DEMOLITION. THE NUMBER IS 
1-800-432-4770.
B.  ENSURING COPIES OF ALL PERMITS AND APPROVALS MUST BE MAINTAINED ON 
SITE AND AVAILABLE FOR REVIEW.
C.  INSTALLING THE REQUIRED SOIL EROSION AND SEDIMENT CONTROL MEASURES 
PRIOR TO SITE DISTURBANCE.
D.  LOCATE/CAP ALL UTILITIES AND SERVICES, INCLUDING BUT NOT LIMITED TO GAS, 
WATER, ELECTRIC, SANITARY AND STORM SEWER, TELEPHONE, CABLE, FIBER OPTIC 
CABLE, ETC. WITHIN THE LIMITS OF DISTURBANCE.
E.  PROTECTING AND MAINTAINING IN OPERATION, ALL ACTIVE SYSTEMS THAT ARE 
NOT BEING REMOVED DURING ALL DEMOLITION ACTIVITIES.
F.  FAMILIARIZING THEMSELVES WITH THE APPLICABLE UTILITY SERVICE PROVIDER 
AND BEING RESPONSIBLE FOR ALL COORDINATION REGARDING UTILITY DEMOLITION 
REQUIRED FOR THE PROJECT. THE CONTRACTOR SHALL PROVIDE THE OWNER 
WRITTEN NOTIFICATION THAT THE EXISTING UTILITIES AND SERVICES HAVE BEEN 
TERMINATED AND ABANDONED IN ACCORDANCE WITH JURISDICTION AND UTILITY 
COMPANY REQUIREMENTS.
G.  COORDINATION WITH UTILITY COMPANIES REGARDING WORKING "OFF-PEAK" 
HOURS OR ON WEEKENDS AS MAY BE REQUIRED TO  MINIMIZE THE IMPACT ON THE 
AFFECTED PARTIES.
H.  A COMPLETE INSPECTION OF CONTAMINANTS BY A LICENSED ENVIRONMENTAL 
TESTING AGENCY, OF ALL BUILDINGS AND/OR STRUCTURES TO BE REMOVED.  SAME 
SHALL BE PERFORMED IN ACCORDANCE WITH ALL APPLICABLE LOCAL, STATE, AND 
FEDERAL ENVIRONMENTAL REGULATIONS.  ANY/ALL CONTAMINANTS SHALL BE 
REMOVED AND DISPOSED OF BY A FEDERALLY LICENSED CONTRACTOR IN 
ACCORDANCE WITH FEDERAL, STATE, AND LOCAL REGULATIONS.  ALL 
ENVIRONMENTAL WORK  INCLUDING HAZARDOUS MATERIAL, SOILS, ASBESTOS, OR 
OTHER REFERENCED OR IMPLIED HEREIN IS THE SOLE RESPONSIBILITY OF THE 
OWNER'S ENVIRONMENTAL CONSULTANT.

4. THE CONTRACTOR SHALL PROVIDE ALL THE "MEANS AND METHODS" NECESSARY TO
PREVENT MOVEMENT, SETTLEMENT, OR COLLAPSE OF EXISTING STRUCTURES,  AND ANY
OTHER IMPROVEMENTS THAT ARE REMAINING ON OR OFF SITE.  THE  DEMOLITION
CONTRACTOR IS RESPONSIBLE FOR ALL REPAIRS OF DAMAGE TO  ALL ITEMS THAT ARE TO
REMAIN AS A RESULT OF HIS ACTIVITIES.  ALL  REPAIRS SHALL USE NEW MATERIAL.  THE
REPAIRS SHALL RESTORE THE ITEM  TO THE PRE-DEMOLITION CONDITION.

5. IN THE ABSENCE OF SPECIFICATIONS, THE CONTRACTOR SHALL PERFORM EARTH
MOVEMENT ACTIVITIES, DEMOLITION AND REMOVAL OF ALL FOUNDATION WALLS,
FOOTINGS, AND OTHER MATERIALS WITHIN THE LIMITS OF DISTURBANCE IN  ACCORDANCE
WITH DIRECTION BY OWNER'S STRUCTURAL OR GEOTECHNICAL  ENGINEER.

6. EXPLOSIVES SHALL NOT BE USED WITHOUT PRIOR WRITTEN CONSENT OF BOTH  THE
OWNER AND APPLICABLE GOVERNMENTAL AUTHORITIES.  ALL THE REQUIRED  PERMITS
AND EXPLOSIVE CONTROL MEASURES THAT ARE REQUIRED BY THE  FEDERAL, STATE, AND
LOCAL GOVERNMENTS SHALL BE IN PLACE PRIOR TO  STARTING AN EXPLOSIVE PROGRAM.
THE CONTRACTOR IS ALSO RESPONSIBLE  FOR ALL INSPECTION AND SEISMIC VIBRATION
TESTING THAT IS REQUIRED TO  MONITOR THE EFFECTS ON ALL LOCAL STRUCTURES.

7. CONTRACTOR SHALL PROVIDE TRAFFIC CONTROL AND GENERALLY ACCEPTED  SAFE
PRACTICES IN CONFORMANCE WITH: THE "MANUAL ON UNIFORM TRAFFIC  CONTROL," AS
WELL AS FEDERAL, STATE, AND LOCAL REGULATIONS WHEN  DEMOLITION RELATED
ACTIVITIES IMPACT ROADWAYS OR ROADWAY RIGHTS - OF  - WAY.

8. CONDUCT DEMOLITION ACTIVITIES IN SUCH A MANNER TO ENSURE MINIMUM
INTERFERENCE WITH ROADS, STREETS, SIDEWALKS, WALKWAYS, AND OTHER  ADJACENT
FACILITIES.  STREET CLOSURE PERMITS MUST BE RECEIVED FROM  THE APPROPRIATE
GOVERNMENTAL AUTHORITY.

9. DEMOLITION ACTIVITIES AND EQUIPMENT SHALL NOT USE AREAS OUTSIDE THE  DEFINED
PROPERTY LINE WITHOUT WRITTEN PERMISSION OF THE OWNER,  AND/OR APPROPRIATE
GOVERNMENT AGENCY.

10. USE DUST CONTROL MEASURES TO LIMIT AIRBORNE DUST AND DIRT RISING  AND
SCATTERING IN THE AIR IN ACCORDANCE WITH FEDERAL, STATE, AND/OR  LOCAL
STANDARDS.  AFTER THE DEMOLITION IS COMPLETE, ADJACENT  STRUCTURES AND
IMPROVEMENTS SHALL BE CLEANED OF ALL DUST AND  DEBRIS CAUSED BY THE
DEMOLITION OPERATIONS.  THE CONTRACTOR IS  RESPONSIBLE FOR RETURNING ALL
ADJACENT AREAS TO THEIR  "PRE-DEMOLITION" CONDITION.

11. CONTRACTOR IS RESPONSIBLE TO SAFEGUARD SITE AS NECESSARY TO PERFORM  THE
DEMOLITION IN SUCH A MANNER AS TO PREVENT THE ENTRY OF  UNAUTHORIZED
PERSONS AT ANY TIME.

12. THIS DEMOLITION PLAN IS INTENDED TO IDENTIFY THOSE EXISTING  ITEMS/CONDITIONS
WHICH ARE TO BE REMOVED.  IT IS NOT INTENDED TO  PROVIDE DIRECTION OTHER THAN
THAT ALL METHODS AND MEANS ARE TO BE  IN ACCORDANCE WITH STATE, FEDERAL,
LOCAL, AND JURISDICTIONAL  REQUIREMENTS.  THE CONTRACTOR SHALL BE
RESPONSIBLE FOR ALL OSHA  AND OTHER SAFETY PRECAUTIONS NECESSARY TO
PROVIDE A SAFE WORK SITE.

13. DEBRIS SHALL NOT BE BURIED ON THE SUBJECT SITE.  ALL DEMOLITION  WASTES AND
DEBRIS (SOLID WASTE) SHALL BE DISPOSED OF IN ACCORDANCE  WITH ALL TOWN,
COUNTY, STATE, AND FEDERAL LAWS AND APPLICABLE CODES.

14. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL EXISTING SITE  IMPROVEMENTS
AND UTILITIES.  ALL DISCREPANCIES SHALL BE IDENTIFIED TO  THE ENGINEER IN WRITING.

15. ALL EXISTING UTILITIES BEING REMOVED SHALL BE DONE SO BY  THE CONTRACTOR IN
ACCORDANCE  WITH   STATE AND LOCAL REGULATIONS.

PROPERTY LINE

EXISTING OVERHEAD UTILITY LINE

PROPOSED SILT FENCE

EXISTING STORM SEWER CATCH BASIN / CURB INLET

EXISTING ASPHALT PAVEMENT TO BE REMOVED

EXISTING CONCRETE PAVEMENT TO BE REMOVED

EXISTING ASPHALT PAVEMENT TO BE REMOVED

LEGEND:

UTILITY CONTACTS:
ELECTRIC
OCALA ELECTRIC UTILITY
1805 NE 30 AVE
OCALA, FL 34470
PAUL SOOKDEO
(352) 351-6620

SF SF

EX. PAVEMENT

12"

NEW PAVEMENT

SAWCUT DETAIL
NOT TO SCALE

EX. SUBGRADE TO REMAIN

EX. BASE TO REMAIN

EX. ASPHALT TO REMAIN

SAWCUT CLEAN EDGE, STRIP BACK
EX. ASPHALT & ROCK BASE AS
SHOWN & MATCH EXISTING
PAVEMENT.

12" OF EX.  ASPHALT
TO BE REMOVED

EXISTING BASE
TO REMAIN

WATER & SEWER
CITY OF OCALA
2100 NE 30TH AVE., BLDG. B
OCALA, FL 34470
(352) 351-6772

TELEPHONE
CENTURY LINK
319 SE BROADWAY ST.
OCALA, FL 34471
ANTHONY ANDERSON
(352) 368-3392

CONTRACTOR TO REFER TO
LANDSCAPE PLANS SHEET L-001
FOR TREE REMOVAL, PROTECTION,
AND RELOCATION

SW COLLE
GE RD.

(REFER TO RTG DEVISION 2 SPECIFICATION SECTION 02050)

1

1

CONTRACTOR TO PLUG AND GROUT
EXISTING SITE SEWER SERVICE AT
EXISTING CITY MANHOLE #4398, AND
ABANDON & REMOVE THE EXISTING
SEWER MAIN ON SITE

4

CONTROL BENCHMARK:
DESCRIBED BY NATIONAL GEODETIC SURVEY 1994 (RLT)
THE MARK IS IN OCALA NEAR THE INTERSECTION OF SW
27TH AVENUE AND SW 20TH STREET IN SECTION 23,
TOWNSHIP 15 SOUTH, RANGE 21 EAST. LOCATED 57.1 FT
(17.4 M) NORTHWEST OF A POWER POLE
NUMBER L102 654, 38.9 FT (11.9 M) NORTH OF THE
APPROXIMATE CENTERLINE OF SW 20TH STREET, 9.7 FT
(3.0 M) SOUTH OF A FENCE POST AND 1.2 FT (0.4 M) SOUTH
OF A CARSONITE WITNESS POST.  EL.: 73.47' (NAVD88)

TBM #1:
STATION IS A NAIL AND DISK STAMPED "EBI LB-7652"
LOCATED 64' NORTHWEST OF THE SOUTHEAST CORNER
OF SUBJECT PARCEL. EL.: 70.82' (NAVD88)

TBM #2:
STATION IS A NAIL AND DISK STAMPED "EBI LB-7652"
LOCATED 91.3' SOUTHWEST OF THE NORTHEAST CORNER
OF SUBJECT PARCEL. EL.: 71.12' (NAVD88)

DESIGNATION "J 427"
PERMANENT IDENTIFIED "PID AB5174"

DATUM NOTE:

FEMA NOTE:
THIS PROPERTY APPEARS TO BE LOCATED IN FLOOD ZONE
'X', ACCORDING TO FLOOD INSURANCE RATE MAP (FIRM)
COMMUNITY NUMBER 120330, PANEL NUMBER 0516, SUFFIX
E, EFFECTIVE 4/19/2017, FOR OCALA, FLORIDA

GEOTECHNICAL NOTE:
CONTRACTOR TO OBTAIN A COPY OF THE GEOTECHNICAL REPORT BY
PROFESSIONAL SERVICE INDUSTRIES, INC. (PSI), AN INTERTEK COMPANY,
DATED MARCH 10, 2021 AS NECESSARY FOR THE PURPOSES OF BID AND
CONSTRUCTION RELATED TO PROPOSED SITE IMPROVEMENTS.

10

CONTRACTOR TO LOCATE AND
REROUTE UNDERGROUND
TELEPHONE SERVICE.

10

10

10

15

16
18

18

19

21

21 21
22

22

23


