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GENERAL NOTES:

1. ALL DEMOLITION WORK SHALL BE EXECUTED IN COMPLIANCE WITH ALL APPLICABLE
FEDERAL, STATE AND LOCAL CODES, LAWS AND REGULATIONS.

2. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FACILITY TO VERIFY ALL EXISTING
CONDITIONS AND VERIFY THE SCOPE OF WORK INDICATED BY ALL CONTRACT DOCUMENTS.
FAILURE TO REASONABLY DETERMINE AND/OR ANTICIPATE THE IMPACT OF THE SCOPE OF WORK
ON EXISTING CONDITIONS SHALL NOT BE JUSTIFICATION FOR ADDITIONAL COMPENSATION. ANY
DISCREPANCIES DISCOVERED IN THE CONTRACT DOCUMENTS SHALL BE IMMEDIATELY REPORTED
TO THE OFFICE OF THE ARCHITECT OF RECORD AND THE OWNER.

3. UNLESS NOTED OTHERWISE, ALL DEMOLISHED MATERIAL AND EQUIPMENT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE SITE IN A SAFE AND
LEGAL MANNER. NO ON SITE SALE OF MATERIAL IS ALLOWED.

4. THE GENERAL CONTRACTOR SHALL RETAIN AND PAY FOR THE SERVICES OF A
PROFESSIONAL ENGINEER. LICENSED TO PRACTICE IN THE STATE, TO PREPARE DETAILED
DRAWINGS OF ALL SHORING AND BRACING ON THIS PROJECT. SEND (3) SETS OF SEALED
DRAWINGS TO THE OWNER PRIOR TO ANY DEMOLITION WORK. THE CONTRACTOR IS SOLELY
RESPONSIBLE FOR THE MEANS AND METHODS OF ALL DEMOLITION WORK AND FOR PROVIDING
ALL NECESSARY TEMPORARY SHORING. BRACING AND PROTECTION AS NECESSARY FOR SAFETY,
STABILITY AND PROTECTION OF ALL EXISTING ELEMENTS AND STRUCTURE TO REMAIN.
TEMPORARY SHORING AND BRACING SHALL BE ADEQUATE TO RESIST ALL APPLIED LOADS
INCLUDING DEAD LOADS, LIVE LOADS, SNOW LOADS AND CONSTRUCTION LOADS, TO PROVIDE
STABILITY, AND TO PROVIDE FOR RESISTANCE TO WIND AND SEISMIC FORCES UNTIL ANY
REQUIRED MODIFICATIONS TO THE STRUCTURE ARE COMPLETE.

5. CONTRACTOR SHALL INSPECT ALL EXISTING STORM, EQUIPMENT DRAINS AND WATER
PIPING WHICH IS EXPOSED AND/OR SUBJECT TO CONDENSATION FOR PROPER INSULATION.
REPAIR AND/OR REPLACE ALL DAMAGED OR MISSING PIPE INSULATION TO ASSURE ALL PIPING
WILL BE INSULATED PER THE MINIMUM REQUIREMENTS AS OUTLINED IN THE SPECIFICATIONS.

6. ALL DEMOLITION AND CONSTRUCTION WORK SHALL BE PERFORMED SO IT DOES NOT
INTERFERE WITH THE TENANTS OR CUSTOMERS OF THE NEIGHBORING SHOPS.

7. GENERAL CONTRACTOR TO MAKE NECESSARY PROVISIONS THAT THE BUILDING IS LEFT IN
A SECURE MANNER AT ALL TIMES.

8. GENERAL CONTRACTOR SHALL PROVIDE ADEQUATE PROTECTION FOR ALL EXISTING
CONSTRUCTION DURING THE DEMOLITION AND CONSTRUCTION PROCESS TO PREVENT DAMAGE
TO EXISTING FINISHES OR MATERIALS.

9. GENERAL CONTRACTOR SHALL COORDINATE THE EXTENT OF ALL DEMOLITION WITH THE
REQUIREMENTS OF THE NEW CONSTRUCTION AND REPORT ANY DISCREPANCIES IN THE
CONSTRUCTION DOCUMENTS TO ROOMS TO GO CONSTRUCTION PROJECT MANAGER AND
ARCHITECT OF RECORD.

FLOOR PLAN KEYED DEMOLITION NOTES:

REMOVE EXISTING PARTITIONS IN ENTIRETY INCLUDING: SUPPORT ANGLES, FRAMING, FINISH
MATERIALS AND ATTACHMENTS, RECEPTACLES AND LIGHTS. PATCH SLAB TO MATCH EXISTING
REMAINING SLAB. CAP UTILITIES BELOW CONCRETE SLAB.

SAW CUT AND REMOVE EXISTING EXTERIOR MASONRY WALL TO THE EXTENT SHOWN, TOOTH IN
NEW CONCRETE MASONRY UNITS INTO THE EXISTING MASONRY WALL - SEE STRUCTURAL FOR
DETAILS.

REMOVE EXISTING GYPSUM BOARD AND METAL FURRING.

REMOVE EXISTING CURTAIN WALL SYSTEM & MASONRY KNEEWALL, INCLUDING ALUMINUM
FRAMES, STEEL ANGLE BRACES AND GLAZING.

EXISTING EXTERIOR MASONRY WALL TO REMAIN. PROTECT DURING THE DEMOLITION PROCESS.
EXISTING INTERIOR PARTITION WALL TO REMAIN. PROTECT DURING THE DEMOLITION PROCESS.

REMOVE EXISTING TRASH ENCLOSURE GATE, BOLLARD & SCREEN WALL, SLAB & FOUNDATION.
SALVAGE MATERIALS AS MUCH AS POSSIBLE TO REBUILD GATE.

VERIFY CONDITION OF EXISTING WALL BEHIND DEMOLISHED WALL. PROVIDE GYPSUM BOARD ON
METAL STUDS AS REQUIRED TO MATCH EXISTING ADJACENT FURRED OUT WALLS.

REMOVE PORTION OF EXISTING STEEL ANGLED SUPPORTS ON ROOF LEVEL.
DEMOLISH EXISTING TOILET ROOMS COMPLETELY, INCLUDING BUT NO LIMITED TO: PARTITIONS,

PLUMBING FIXTURES, WALL FINISHES, FLOOR FINISHES, ACCESSORIES, CEILING GRID AND TILES,
LIGHT FIXTURES, ETC.

@O OO O © O

DEMOLISH EXISTING JANITORS CLOSET COMPLETELY, INCLUDING; PARTITIONS, FLOOR SINK,
CEILING, SHELVING, ACCESSORIES, ETC.

REMOVE EXISTING CEILING AT EXISTING HALL. REMOVE FLOORING AS REQUIRED FOR NEW
CONSTRUCTION.

REMOVE EXISTING FLOORING. COORDINATE WITH PLANS.

O ® 6

EXISTING INCOMING WATER LINE TO REMAIN. PROTECT DURING THE DEMOLITION PROCESS.

ROOF PLAN KEYED DEMOLITION NOTES:

1 REMOVE EXTERIOR INSULATION FINISH SYSTEM ON METAL STUD FRAMING CORNICE. PREPARE

REMAINING CONCRETE MASONRY FOR NEW ROOFING MEMBRANE.

2 EXISTING TPO ROOF TO REMAIN. PROTECT DURING THE DEMOLITION AND NEW CONSTRUCTION

PROCESS.
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/ 1\ PARTIAL DEMOLITION FLOOR/ROOF PLAN

W SCALE: 1/8" = 1'-0"
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1/2" CDX PLYWOOD TO ROOF
DECK

1/2" CDX PLYWOOD FROM SLAB
TO 24" ABOVE SLAB WITH 45
DEGREE MITERED TOP (COVERS
VISQUEEN AND ICE SHIELD)

6 MIL BLACK VISQUEEN BETWEEN
EXTERIOR 1/2" CDX PLYWOOD AND
METAL STUDS. LAP 12" OVER ICE
AND WATER SHIELD AND TAPE THE
ICE AND WATER SHIELD

EXTERIOR

WR GRACE ICE AND WATER SHIELD
(NO SUBSTITUTIONS) INSTALLED ON
FIRST LAYER OF PLYWOOD, UP TO 18"
ABOVE SLAB AND OUT 18" ON SLAB ON
EXTERIOR SIDE

1/2" CDX PLYWOOD FROM SLAB
TO 18" ABOVE SLAB WITH 45
DEGREE MITERED TOP.

1 1_6“ "

A m OR ADDITIONAL
R

@ DETAIL
D1.0/ SCALE: 11/2"=1-0"

NFORMATION

ATTACH TRACK TO STRUCTURE WITH 1/4" SCREWS
AT 12" ON CENTER

NOTE:

GENERAL CONTRACTOR TO COORDINATE EXTENT
™~ AND LIMITS OF TEMPORARY WALL WITH "ROOMS TO
GO" FIELD REPRESENTATIVE TAPE VISQUEEN

AROUND OBSTACLES
=
=
(o=
RETURN VISQUEEN ON TO DECK ON EXTERIOR SIDE
AND TAPE WATER TIGHT
TAPE VISQUEEN WATER TIGHT TO AROUND ROOF

STRUCTURE PENETRATION
R19 BATT INSULATION

6 MIL BLACK VISQUEEN BETWEEN EXTERIOR
PLYWOOD AND STUDS

1/2" CDX PLYWOOD FROM SLAB TO UNDERSIDE OF
ROOF DECK ON EXTERIOR SIDE AND FROM 8'-0"
ABOVE FINISH FLOOR TO ROOF DECK ON INTERIOR

SIDE - PAINT WHITE FULL HEIGHT ON INTERIOR SIDE
ONLY

800S200-43 AT 12" ON CENTER WITH 800T200-43 AT
TOP AND BOTTOM

1/2" B/C PLYWOOD INTERIOR SIDE TO 8'-0" ABOVE
FINISH FLOOR - PAINT WHITE ON INTERIOR SIDE ONLY

r 1 SECURE TRACK TO FLOOR WITH HITLI DS POWDER
|
|
|

VARIES
1/2" CDX PLYWOOD

INTERIOR EXTERIOR

UM A

8I_0II
1/2" B/C PLYWOOD

ACTUATED FASTENERS AT 24" ON CENTER 1 1/2"
i EMBEDMENT, PATCH FLOOR TO MATCH ADJACENT
—J WHEN REMOVED

SIMILAR

EXTERIOR TEMPORARY
/ 2\ METAL STUD WALL DETAIL

\D1.Q/ SCAE A =17

PROFESSIONAL OF RECORD

JAMES A. SCHMITT
License NO. AR95329
Expiration Date 02/28/23

Drawn By/Checked By: MTT/MSB

Project Number 2100630

Owner & Permit Date  09/21/21

Bid Date 04/20/22
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