HILLSBOROUGH COUNTY NOVEMBER 14, 2024
SUN CITY NORTH FIRE STATION #47 90% CONTRACT DOCUMENTS

01030 - ALTERNATES

PART I- GENERAL
1.1 RELATED DOCUMENTS

Drawings and general provisions of Contract, including General Terms and Special Conditions and
other Division-1 Specification Sections, apply to this Section.

1.2 SUMMARY
This Section specifies administrative and procedural requirements for Alternates.

A. Definition: An Alternate is an amount proposed by Bidders and stated on the Bid Form for certain
construction activities defined in the Bidding Requirements that may be added to or deducted from
Base Bid amount if the COUNTY decides to accept a corresponding change in either the amount of
construction to be completed, or in the products, materials, equipment, systems or installation
methods described in Contract Documents.

B. Coordination: Coordinate related WORK and modify or adjust adjacent WORK as necessary to
ensure that WORK affected by each accepted Alternate is complete and fully integrated into the
project.

C. Schedule: A “Schedule of Alternates™ is included herein in this Section. Specification Sections
referenced in the Schedule contain requirements for materials and methods necessary to achieve the
WORK described under each Alternate.

L. Include as part of each Alternate, miscellaneous devices, accessory objects and similar
items incidental to or required for a complete installation whether or not mentioned as part
of the Alternate.
PART 2 - PRODUCTS (Not Applicable).
PART 3 - SCHEDULE OF ALTERNATES
3.1 DESCRIPTION OF ALTERNATES
A. Additive Alternate No. 1: Back-up Diesel Generator Power System
Base Bid: Contractor shall install the Owner-furnished generator with its associated sub- base
Fuel tank and furnish/install the automatic transfer switches under the base bid

including Start -up load bank testing, and fuel required for start-up / testing.

Additive: Add to the scope of work for the Contractor to furnish the generator with its associated
sub- base fuel tank.

Note: Contractor shall be responsible to provide and install automatic transfer switch, electrical
connection, start - up & load bank testing under the Base Bid.”
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B. Additive Alternate No. 2: Prefabricated Metal Storage Building

Base Bid: The purchase and installation of pre-engineered metal storage building is not included in
Base Bid.

Additive: Add to the scope of work for the Contractor to furnish and install a prefabricated metal
storage 10' x 12" with double doors (4’-0” W x 6°-8” H.) with electrical work as shown
on construction documents (concrete pad and electrical stub out shall be included in base
bid).

C. Additive Alternate No. 3: Site Lighting
Base Bid: Site lighting is not included in Base Bid.

Additive: Add to the scope of work to furnish labor & material to install underground electrical
conductor feeds from circuit panel and install pole mounted site lighting system.

Note:  All underground electrical conduits, stub outs with pull strings at the proposed light pole

locations, including other related electrical work shall be included in Base Bid.

D. Additive Alternate No. 4 - Metal Standing Seam Roof:

Base Bid: Provide and install asphalt shingle roof system in Base Bid as per specifications
Section 073110 and Drawings. :

Additive: In lieu of asphalt shingle roof system, provide metal standing seam roof as per
Specifications Section 074110 and Drawings.

END OF SECTION 01030
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