CONSTRUCTION

TECHNOLOGY GROUP, INC.

Norwalk IR Procedure Room
List of Alternates as shown on Plans

ALL TRADES (Added by Addendum #1)
1. Existing Waiting & Office (Sheets A103, A104, M101, M200, E202, E300, FP101)
Additive Alternate: Renovating the existing waiting and office area just
north of the Confrol Room.

Mechanical
1. FC-1 (Sheet M100 Note #4 & #9)
Deductive Alternate: Field verify condition and size of existing linesefts.
Linesets can remain and be reused if they are in fair or better condition
and are of the proper size for use with new fan coil FC-1 per
manufacturer’s installation instructions.

2. CU-1 (Sheer M100 Notre #5 & #10)
Deductive Alternate: Field verify condition and cooling size of existing fan
coil unit. If the unit is minimum 3-tons and in fair or better condition, the
existing fan coil unit can be relocated and reused. Extend existing conftrols,
services and refrigerant piping to new location. Associated existing
thermostat to be relocated. Existing condenser to remain and be reused.
Coordinate ceiling grid with Architect to provide space for 37" x 37" unit
grill installation.

Electrical
3. FC-1 (Sheet E100 Note #4 & E201 Note #18)
Deductive Alternate: Provide deduct if existing FC-1 is reused and
relocated in place of new split system unit. Extend existing conduit and
wiring of existing fan coil unit to new location. Coordinate all work with
mechanical contractor.

Plumbing
4. FC-1 (Sheet P100 Note 12)
Deductive Alternate: If existing fan coil and condensate drain to remain
and be reused.

Medical Gas
5. Alarm Device (Sheet P100 Note #2)
Deductive Alternate: Provide deduct to reuse area alarm devices and
relocate sensors to new zone valve box locations.

6. Valve Box (Sheet P100 Note #3 & #9)
Deductive Alternate: Provide deduct to relocate and reuse existing
medical gas valve box.




